NOTES

1. EXTENT OF WORKS

THE ELECTRICAL SERVICES SUB-CONTRACT INCLUDES BUT IS NOT LIMITED TO THE FOLLOWING:
— SUPPLY AND INSTALLATION OF ALL COMPONENTS FORMING PART OF THE ELECTRICAL
SERVICES
INSPECTIONS.
— TESTING AND COMMISSIONING
— MAINTENANCE
— CABLING, CABLE SUPPORT SYSTEMS AND ACCESS
— POWER DISTRIBUTION
— LIGHTING
— COMMUNICATIONS CABLING
- FIRE ALARM SYSTEM.
— AS CONSTRUCTED DOCUMENTS.
— TEMPORARY GAMING SERVICES.
ALL MINOR COMPONENTS AND INCIDENTAL WORKS NOT SPECIFICALLY REFERRED TO, HOWEVER
NECESSARY TO COMPLETE THE ELECTRICAL SERVICES INSTALLATION SUCH THAT IT IS HANDED
OVER COMPLETE, OPERATIONAL AND FIT FOR THE INTENDED USE.

PRIOR TO COMMENCING WORK CONSULT SITE MANAGEMENT FOR ANY HAZARDOUS MATERIAL AND OR
ASBESTOS REGISTERS AS WELL AS UNDERTAKE A THOROUGH INSPECTION OF THE SITE TO
IDENTIFY ANY POTENTIAL HAZARDOUS MATERIALS, ASBESTOS AND HEALTH OR SAFETY RISKS.
ADVISE THE CONTRACTOR OF ANY POTENTIAL HAZARDOUS MATERIALS, ASBESTOS AND HEALTH OR
SAFETY RISKS IF IDENTIFIED AND DO NOT COMMENCE WORK UNTIL AN APPROPRIATE
MANAGEMENT PLAN HAS BEEN DEVELOPED AND AGREED TO BY ALL PARTIES

SUPPLY ALL LABOUR, MATERIALS, EQUIPMENT, AND ALL OTHER ITEMS, WHETHER MENTIONED IN
DETAIL OR NOT, REQUIRED FOR THE SATISFACTORY COMPLETION OF THE ELECTRICAL SERVICES
INSTALLATION, LEAVING IN FULL WORKING ORDER TO THE SATISFACTION OF THE PROJECT
MANAGER.

ACCEPT FULL RESPONSIBILITY FOR LIASING, ARRANGING AND CO-ORDINATION OF ALL WORKS
THAT HAVE AN EFFECT ON OR WILL BE AFFECTED BY THE ELECTRICAL SERVICES.

REFER TO THE EQUIPMENT SCHEDULE FOR ADDITIONAL REQUIREMENTS
2. WORKMANSHIP

ENSURE THAT THE ELECTRICAL WORK IS PERFORMED BY THE HOLDER OF A CURRENT ELECTRICAL
SUB CONTRACTOR LICENSE AND THE SERVICES COVERED BY THE ACMA IS PERFORMED BY THE
HOLDER OF THE APPROPRIATE CURRENT ACMA LICENSE. ENSURE THE INSTALLATION AND ALL
COMPONENTS, FIXTURES, FITTINGS, OUTLETS AND CABLES ARE SUPPLIED AND INSTALLED TO A
HIGH STANDARD THROUGHOUT, AND INSTALLED IN A NEAT AND TRADESMAN LIKE MANNER, TO
THE CURRENT INDUSTRY STANDARDS. ENSURE ALL MATERIALS AND COMPONENTS OF A SIMILAR
TYPE ARE OF THE SAME MANUFACTURER AND INSTALLED IN A UNIFORM MANNER.

IT IS THE ELECTRICAL SUB CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT THE

INSTALLATION IS FIT FOR PURPOSE AND IS PROVIDED AS A COMPLETE WORKING INSTALLATION

IT IS THE ELECTRICAL SUB CONTRACTOR'S RESPONSIBILITY TO PROVIDE ALL COMPONENTS,
FITTINGS, FIXTURES, SYSTEMS, PROGRAMMING ETC IRRESPECTIVE OF THE LEVEL DETAILED IN
THE DOCUMENTS SUCH THAT THE INSTALLATION IS PROVIDED AS A COMPLETE WORKING
INSTALLATION.

CONCEAL ALL WIRING AND CONDUITS. EXPOSED CABLING OR CONDUITS ARE GENERALLY NOT
ACCEPTABLE. IT IS NOTED THAT CHASING AND REINSTATEMENT WILL BE REQUIRED. ENSURE
ALL COMPONENTS, EQUIPMENT AND MATERIALS SUPPLIED ARE NEW, UNUSED, DESIGNED AND
SELECTED TO ENSURE SATISFACTORY OPERATION UNDER VARYING ATMOSPHERIC, CLIMATIC
HUMID TROPICAL CONDITIONS WITHOUT DISTORTION AND DETERIORATION IN ANY PART
AFFECTING EFFICIENCY AND RELIABILITY OF THE SYSTEMS. DESIGN AND SELECT ALL
EQUIPMENT TO PROVIDE THE NECESSARY SAFETY TO HUMAN LIFE AND PROPERTY DURING
OPERATION AND MAINTENANCE WITH PARTICULAR ATTENTION GIVEN TO ELECTRICAL SAFETY AND
SEGREGATION PRECAUTIONS

CHECK THE FINISHED PAINTWORK AROUND THE AREA OF EACH INSTALLATION AND TOUCH UP ALL
DAMAGED PARTS AND FINISHES AFTER THE INSTALLATION OF THE ELECTRICAL SERVICES.

ALL WORKS ARE TO BE CARRIED OUT IN ACCORDANCE WITH THE BUILDER’S PROGRAM. ENSURE
ALL FINAL LOCATIONS OF OUTLETS AND FITTINGS ARE CO-ORDINATED ONSITE WITH THE
ARCHITECT AND ALL OTHER SERVICES, TO THE APPROVAL OF THE PROJECT MANAGER. ALLOW
TO CO-ORDINATE THE FINAL LOCATION OF ALL EQUIPMENT, FITTINGS, & OUTLETS, SUCH THAT
THEY ARE INSTALLED IN ACCORDANCE WITH THE AS3000 RESTRICTED ZONES, AND ARE NOT
COVERED INAPPROPRIATELY

ENSURE THAT ALL METAL SURFACES ARE SUITABLY PROTECTED AGAINST CORROSION, AND THAT
ALL PLASTIC MATERIALS ARE UV STABILISED.

PROVIDE ALL MATERIALS AS NEW, AND OF THE HIGHEST CLASS AVAILABLE FOR THEIR
RESPECTIVE TYPES. ENSURE ALL ASPECTS OF THE WORK ARE OF A HIGH STANDARD
THROUGHOUT, AND INSTALLED IN A NEAT AND TRADESMAN LIKE MANNER, TO THE CURRENT
INDUSTRY STANDARDS

3. STANDARDS

IRRESPECTIVE OF INFORMATION CONTAINED IN THE ELECTRICAL SERVICES DOCUMENTS OR IN
INSTRUCTIONS, IT IS THE ELECTRICAL SUB CONTRACTOR'S RESPONSIBILITY TO ENSURE ALL
ELECTRICAL SERVICES WORKS ARE INSTALLED IN ACCORDANCE WITH THE REQUIREMENTS OF THE
FOLLOWING. REFER ANY DISCREPANCIES BETWEEN THE REQUIREMENTS OF THE FOLLOWING
AND/OR THE ELECTRICAL SERVICES DOCUMENTS AND INSTRUCTIONS TO THE ARCHITECT FOR
CLARIFICATION PRIOR TO THE PLACING OF ORDERS, FABRICATION OR INSTALLATION OF THE
ITEMS/METHODS IN DISCREPANCY.

NCC BUILDING CODE OF AUSTRALIA.
— ELECTRICITY ACT
— ELECTRICAL SAFETY ACT.
- AS/NZS3000.
— AS3008.
- AS1670. 1.
— WORKPLACE HEALTH AND SAFETY ACT.
— TELECOMMUNICATIONS ACT
- ACMA REQUIREMENTS.

>

AUTHORITIES

ENSURE ALL OF THE ELECTRICAL SERVICES COMPLY WITH THE REQUIREMENTS OF ALL
REGULATORY AUTHORITIES HAVING JURISDICTION OVER THE SITE INCLUDING BUT NOT LIMITED
TO THE FOLLOWING:
ACMA.
— LOCAL COUNCIL
— LOCAL SUPPLY AUTHORITY
— STATE GOVERNMENT DEPARTMENT OF ENVIRONMENT AND HERITAGE
— QLD GOVERNMENT, DIVISION OF WORKPLACE, HEALTH AND SAFETY
— QLD FIRE AND EMERGENCY SERVICES.
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5. CABLES

UNLESS OTHERWISE SPECIFIED, INSTALL AND TERMINATE CABLES IN ACCORDANCE WITH THE
MANUFACTURERS’ RECOMMENDATIONS. DETERMINE THE FINAL ROUTES TO SUIT THE BUILDING
STRUCTURE AND SITE CONDITIONS. UNLESS NOTED OTHERWISE, PROVIDE ALL 240 VOLT POWER
AND LIGHTING WIRING AS 2.5mm?> TWIN & EARTH STRANDED COPPER CONDUCTORS, PVC INSULATED
0.6/1kV V75 GRADE TO AS3174, PROTECTED BY A 20 AMP CIRCUIT BREAKER. ALL CONDUIT
AND FITTINGS TO BE RIGID UPVC TO AS2053, UNLESS NOTED OTHERWISE.

6. POWER DISTRIBUTION

THE POWER DISTRIBUTION COMPONENT OF THIS CONTRACT INCLUDES THE PROVISION OF A NEW
DISTRIBUTION BOARDS DB-B AND DB-C SUPPLIED VIA NEW 4 CORE 70MM* Cu XLPE SUBMAINS
PROTECTED BY NEW 160 AMP THREE PHASE CIRCUIT BREAKERS IN THE MSB. ALL OF THE
EXISTING SWITCHBOARDS, CIRCUITS, CABLING AND OUTLETS THAT BECOME REDUNDANT ARE TO
BE REMOVED. THE EXISTING CIRCUITS THAT REMAIN ARE TO BE RECONNECTED TO THE NEW
SWITCHBOARDS WITH NEW SWITCHGEAR AND CONTROLS

ANY INTERRUPTION TO THE POWER SUPPLY TO ANY SERVICES OUTSIDE OF THE AREA OF WORKS
MUST BE RESTRICTED TO OUTSIDE OF THE CLUBS OPERATING HOURS AND MUST BE ADVISED TO
THE OPERATOR IN WRITING TWO WEEKS PRIOR.

THE POWER DISTRIBUTION COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO
THE FOLLOWING EXTENT OF WORK:
POWER DISTRIBUTION.
— SWITCHBOARDS
— SUBMAINS.
— CABLE ACCESS WAYS.
- CIRCUITS.
— ISOLATORS AND OUTLETS
— TESTING AND COMMISSIONING.
— REMOVAL OF ALL EXISTING REDUNDANT SERVICES
— RECONNECTION OF ALL EXISTING SERVICES THAT REMAIN

REFER TO THE DISTRIBUTION BOARD SCHEDULES FOR ADDITIONAL REQUIREMENTS AND CIRCUIT
DETAILS.

PROVIDE TEMPORARY POWER SUPPLIES TO ALLOW 1/3 OF THE EXISTING GAMING MACHINES TO
REMAIN OPERATIONAL WHILST THE REMAINING ARE REMOVED TO ALLOW A PORTION OF THE NEW
WORKS TO BE CONSTRUCTED. THE EXISTING POWER INSTALLATION CAN BE UTILISED IF
APPROPRIATE TO FACILITATE THE SUPPLY TO THE TEMPORARY GAMING MACHINES. ONCE THE
FIRST PORTION OF THE NEW WORKS IS COMPLETE AND THE GAMING MACHINES ARE OPERATIONAL
REMOVE THE TEMPORARY SERVICES TO FACILITATE THE COMPLETION OF THE NEW WORKS. THE
LOCATION OF THE EXISTING GAMING MACHINES TO TEMPORARILY BE KEPT OPERATIONAL WILL
BE CONFIRMED ON SITE.

7. LIGHTING

ALL OF THE LIGHT FITTINGS, LAMPS AND ACCESSORIES ARE TO BE PROVIDED AS PART OF THIS
CONTRACT. THE LIGHTING COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO
THE FOLLOWING EXTENT OF WORK:
LIGHTING.
— LIGHT FITTINGS AND ACCESSORIES
— EMERGENCY AND EXIT LIGHTING.
— EARTHING OF THE LIGHTING INSTALLATION.
— LIGHTING CONTROL
— PHILIPS DYNALITE LIGHTING CONTROL SYSTEM
— LIGHTING SUBCIRCUITS.
— TESTING AND COMMISSIONING.
— RECONNECTION OF THE EXISTING LIGHTING THAT REMAINS.
— REMOVAL OF ALL EXISTING REDUNDANT LIGHTING SERVICES.

PROVIDE TEMPORARY POWER SUPPLIES TO ALLOW 1/3 OF THE EXISTING GAMING MACHINE ROOM
LIGHTING TO REMAIN OPERATIONAL WHILST THE REMAINING ARE REMOVED TO ALLOW A PORTION
OF THE NEW WORKS TO BE CONSTRUCTED. THE EXISTING POWER INSTALLATION CAN BE
UTILISED IF APPROPRIATE TO FACILITATE THE SUPPLY TO THE TEMPORARY LIGHTING

ONCE THE FIRST PORTION OF THE NEW WORKS IS COMPLETE AND THE GAMING MACHINES ARE
OPERATIONAL REMOVE THE TEMPORARY SERVICES TO FACILITATE THE COMPLETION OF THE NEW
WORKS. THE LOCATION OF THE EXISTING GAMING MACHINES TO TEMPORARILY BE KEPT
OPERATIONAL WILL BE CONFIRMED ON SITE.

PROVIDE A SINGLE POINT EMERGENCY LIGHTING SYSTEM THAT COMPLIES WITH THE LATEST
ISSUE OF ALL PARTS AS2293 AND THE RELEVANT PARTS OF THE NCC BCA. INSTALL
EMERGENCY LIGHT FITTINGS NOMINATED AS MAINTAINED WITH THE LAMP PERMANENTLY ON
SUPPLIED VIA AN UNSWITCHED ACTIVE MAINS SUPPLY WHEN THE MAINS SUPPLY IS AVAILABLE
WHEN THE MAINS SUPPLY IS NOT AVAILABLE, THE LAMP IS TO REMAIN ON SUPPLIED BY THE
EMERGENCY PACK. SINGLE LAMP MAINTAINED EMERGENCY LIGHTS ARE NOT SWITCHED WITH THE

LOCAL GENERAL AREA LIGHTING. (THE LAMP IS ALWAYS ON.)

INSTALL EMERGENCY LIGHT FITTINGS NOMINATED AS NON-MAINTAINED AS FOLLOWS:

- IF THE FITTING IS NOT BEING SWITCHED, THE LAMP IS TO REMAIN OFF WHEN THE MAINS
SUPPLY IS AVAILABLE. WHEN THE MAINS SUPPLY IS NOT AVAILABLE THE LAMP IS TO BE
SWITCHED ON SUPPLIED BY THE EMERGENCY PACK. UNSWITCHED SINGLE LAMP NON-MAINTAINED
EMERGENCY LIGHTS ARE NOT SWITCHED WITH THE LOCAL GENERAL AREA LIGHTING. (THE LAMP
IS ON ONLY WHEN THE MAINS SUPPLY IS NOT AVAILABLE.)

— IF THE FITTING IS BEING SWITCHED, THE LAMP IS TO BE SUPPLIED AND CONTROLLED WITH
THE LOCAL GENERAL AREA LIGHTING WHEN THE MAINS SUPPLY IS AVAILABLE. WHEN THE
MAINS SUPPLY IS NOT AVAILABLE THE LAMP IS TO BE SWITCHED ON, SUPPLIED BY THE
EMERGENCY PACK. (THE LAMP IS ON WHEN TURNED ON WITH THE LOCAL GENERAL LIGHTING OR
THE MAIN SUPPLY IS NOT AVAILABLE.)

INSTALL EMERGENCY LIGHTS SUCH THAT THE STATUS INDICATOR L.E.D. IS CLEARLY VISIBLE
AND THE TEST BUTTONS ARE READILY ACCESSIBLE. LABEL EACH CIRCUIT BREAKER WHICH
CONTROLS THE UNSWITCHED ACTIVE TO EXIT LIGHTS WITH A LABEL FIXED ADJACENT; ENGRAVED
PLASTIC LAMINATE, GREEN BACKGROUND WITH WHITE CHARACTERS: —

WARNING
INTERRUPTING SUPPLY WILL DISCHARGE
EMERGENCY LIGHTING BATTERIES

PROVIDE WRITTEN EVIDENCE OF THE INITIAL COMMISSIONING AND TESTING AND TESTING FOR
THE DURATION OF THE MAINTENANCE PERIOD IN ACCORDANCE WITH AS 2293. 2.

THIS EVIDENCE IS TO BE IN THE FORM OF A LOG BOOK SIMILAR TO THE GENERAL LIGHTING
SERVICE PTY LTD "EMERGENCY LIGHTING MAINTENANCE LOG BOOK AND MANUAL” WHICH IS TO BE
PROVIDED BY THE ELECTRICAL SUB-CONTRACTOR AND HAVE ALL ENTRIES FULLY COMPLETED AND
BE PRESENTED FOR INSPECTION AT PRACTICAL COMPLETION. THE LOG BOOK IS TO BE
RETAINED BY THE ELECTRICAL SUB-CONTRACTOR FOR THE DURATION OF THE MAINTENANCE
PERIOD, AND THE SIX MONTHLY TEST AND MAINTENANCE RESULTS ENTERED. THE LOG BOOK IS
TO BE PRESENTED FOR APPROVAL AT FINAL COMPLETION (EXPIRY OF THE MAINTENANCE PERIOD)
AND WILL BE FORWARDED TO THE OPERATOR FOR THEIR USE.

PROVIDE MAINTENANCE OF THE EMERGENCY AND EXIT LIGHTING INSTALLATION INCLUDING
RECORDS IN ACCORDANCE WITH THE LATEST ISSUE OF ALL PARTS AS2293 AND THE RELEVANT
PARTS OF THE NCC BCA. PROVIDE THE EMERGENCY LIGHTING SYSTEM WITH A SUPPLY SENSING
AND TESTING FACILITY IN ACCORDANCE WITH AS 2293. 1.
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8. COMMUNICATIONS CABLING

THE COMMUNICATIONS CABLING COMPONENT OF THIS CONTRACT INCLUDES THE RELOCATION /
REPLACEMENT OF ALL OF THE EXISTING COMMUNICATIONS CABLING TO FACILITATE THE REMOVAL OF

THE EXISTING OFFICES AND CREATION OF A NEW OFFICE AND THE RENOVATION OF THE GAMING ROOM.

ANY INTERRUPTION TO THE CLUBS COMMUNICATIONS SERVICES OUTSIDE OF THE AREA OF WORKS MUST
BE RESTRICTED TO OUTSIDE OF THE CLUBS OPERATING HOURS AND MUST BE ADVISED TO THE
OPERATOR IN WRITING TWO WEEKS PRIOR.

TAKE POSSESSION OF DUPLEX FIBRE CABLE AND INTERCONNECT EACH OF THE BANKS OF GAMING
MACHINES AND RETURN THE END TO THE NEW GAMING COMMUNICATIONS RACK CR-B. THE DUPLEX
FIBRE CABLE WILL BE SUPPLIED AND TERMINATED BY THE GAMING MONITORING COMPANY

REPLACE ALL OF THE EXISTING POS / COMMUNICATIONS CABLING THROUGHOUT THE CLUB THAT WAS
SUPPLIED FROM EH EXISTING OFFICE RACK THAT BECOMES REDUNDANT WITH NEW CAT 6 CABLING RUN
TO THE NEW COMMUNICATIONS RACK CR-A.

UNDERTAKE A COMPREHENSIVE AUDIT OF THE EXISTING COMMUNICATIONS CABLING AND PROVIDE A
WRITTEN REPORT PRIOR TO CONSTRUCTION COMMENCING IDENTIFYING THE FOLLOWING FOR ALL
COMMUNICATIONS CABLES INCLUDING TELEPHONE AND DATA CABLES

- THE FULL ROUTE OF ALL CABLES.

- THE STATUS OF EACH CABLE (IT USE, UNUSED / SPARE OR REDUNDANT).
- THE TYPE OF EACH CABLE

— THE SOURCE AND DESTINATION OF EACH CABLE

- IF THE CABLE WILL BE REMOVED AS PART OF THE PROPOSED WORKS.

THE COMMUNICATIONS CABLING COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO
THE FOLLOWING EXTENT OF WORK:

— LOCATION AND EXTENSION OF THE EXISTING LEADIN SERVICES THAT ARE EFFECTED BY THE
PROPOSED WORKS.
- A LINK (EQUAL TO THE EXISTING LINK) FROM THE LEADIN SERVICE EQUIPMENT TO THE NEW
COMMUNICATIONS RACK CR-A.
NEW COMMUNICATIONS RACK CR-A.
- NEW GAMING RACK CR-B.
— NEW SECURITY RACK CR-B
- NEW TAB RACK CR-T
— PATCH PANELS AS NECESSARY.
— CAT 6 COMMUNICATIONS OUTLETS AND CABLING
— CAT 6 TAB OUTLETS AND CABLING
— CAT 6 GAMING OUTLETS AND CABLING.
— CAT 6 CCTV OUTLETS AND CABLING.
— INSTALLATION OF GAMING DUPLEX FIBRE CABLING
- AUDIT.
— CABLE ACCESS WAYS
— TESTING AND COMMISSIONING.
— REMOVAL OF ALL EXISTING COMMUNICATIONS CABLING MADE REDUNDANT BY THE WORKS.

PROVIDE TEMPORARY COMMUNICATIONS CABLING, GAMING AND CCTV CABLING TO ALLOW 1/3 OF THE
EXISTING GAMING MACHINES TO REMAIN OPERATIONAL WHILST THE REMAINING ARE REMOVED TO
ALLOW A PORTION OF THE NEW WORKS TO BE CONSTRUCTED. THE EXISTING INSTALLATION CAN BE
UTILISED IF APPROPRIATE TO FACILITATE THE OPERATION OF THE TEMPORARY GAMING MACHINES.
ONCE THE FIRST PORTION OF THE NEW WORKS IS COMPLETE AND THE GAMING MACHINES ARE

OPERATIONAL REMOVE THE TEMPORARY SERVICES TO FACILITATE THE COMPLETION OF THE NEW WORKS.

THE LOCATION OF THE EXISTING GAMING MACHINES TO TEMPORARILY BE KEPT OPERATIONAL WILL
BE CONFIRMED ON SITE

PROVIDE 30 CAT 6 OUTLETS CABLED TO DEDICATED CAT 6 PATCH PANELS IN CR-C FOR USE BY THE
CCTV CONTRACTOR. THE POSITION OF THE OUTLETS WILL BE CONFIRMED ON SITE. 9. FIRE
ALARM SYSTEM

THE FIRE ALARM SYSTEM COMPONENT OF THIS CONTRACT INCLUDES NEW AS1670. 1 COMPLIANT
DETECTION AND ALARM SERVICES THROUGHOUT THE AREA OF THE WORKS. THE EXISTING FIP IS TO
BE RETAINED AND UPGRADED AS NECESSARY TO FACILITATE THE CHANGES AND ADDITIONS.

REPLACE THE FIP ZONE INDICATION PLAN. ALL OF THE EXISTING SPEAKERS, DETECTORS, AND
CABLING THAT BECOME REDUNDANT ARE TO BE REMOVED. ANY INTERRUPTION TO THE FIRE ALARM
SYSTEM TO ANY SERVICES OUTSIDE OF THE AREA OF WORKS MUST BE RESTRICTED TO OUTSIDE OF
THE CLUBS OPERATING HOURS AND MUST BE ADVISED TO THE OPERATOR IN WRITING TWO WEEKS
PRIOR.

THE FIRE ALARM SYSTEM COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO THE
FOLLOWING EXTENT OF WORK:
UPGRADING THE EXISTING FIP.
— NEW EXTERNAL VISUAL INDICATOR
— DETECTORS AND SPEAKERS
— CABLE ACCESS WAYS
— CABLING.
— TESTING AND COMMISSIONING.
— REMOVAL OF ALL EXISTING REDUNDANT SERVICES.
— RECONNECTION OF ALL EXISTING SERVICES THAT REMAIN.

PROVIDE TEMPORARY FIRE ALARM SERVICES TO ALLOW 1/3 OF THE EXISTING GAMING MACHINES TO
REMAIN OPERATIONAL WHILST THE REMAINING ARE REMOVED TO ALLOW A PORTION OF THE NEW WORKS
TO BE CONSTRUCTED. THE EXISTING FIRE ALARM SERVICES CAN BE UTILISED IF APPROPRIATE TO
FACILITATE THE OPERATION OF THE TEMPORARY GAMING MACHINES. ONCE THE FIRST PORTION
OF THE NEW WORKS IS COMPLETE AND THE GAMING MACHINES ARE OPERATIONAL REMOVE THE
TEMPORARY SERVICES TO FACILITATE THE COMPLETION OF THE NEW WORKS. THE LOCATION OF
THE EXISTING GAMING MACHINES TO TEMPORARILY BE KEPT OPERATIONAL WILL BE CONFIRMED ON
SITE.
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10. ABBREVIATIONS

A - AMP CURRENT RATING

AB - MOUNT ABOVE BENCH.

AFFL - ABOVE FINISHED FLOOR LEVEL.
BB - MOUNT BELOW BENCH.

BH - MOUNT ON BULKHEAD.

CEIL — MOUNT ON CEILING

CS - MOUNT WITHIN CEILING SPACE.
C/W - COMPLETE WITH

DW - DISHWASHER.

HP - HOT PLATE.

MCB - MINIATURE CIRCUIT BREAKER
MSB - MAIN SWITCHBOARD

MSSB - MECHANICAL SERVICES SWITCHBOARD.
MW - MICROWAVE.

N - NEON / LED INDICATOR WHEN ON.
NTS - NOT TO SCALE.

Ov. - OVEN

QDC - QUEENSLAND DEVELOPMENT CODE
RCBO -

RCD -

REF - REFRIGERATOR.

UNO - UNLESS NOTED OTHERWISE

WP - WEATHERPROOF TO IP56 UNO.

500 - NUMBER DENOTES MOUNTING HEIGHT AFFL.

CIRCUIT BREAKER C/W AN INTEGRAL 30mA RESIDUAL CURRENT DEVICE
CIRCUIT PROTECTED VIA A 30mA RESIDUAL CURRENT DEVICE.
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1.  EXTENT OF WORKS THE ELECTRICAL SERVICES SUB-CONTRACT INCLUDES BUT IS NOT LIMITED TO THE FOLLOWING: -  SUPPLY AND INSTALLATION OF ALL COMPONENTS FORMING PART OF THE ELECTRICAL SERVICES. -  INSPECTIONS. -  TESTING AND COMMISSIONING. -  MAINTENANCE. -  CABLING, CABLE SUPPORT SYSTEMS AND ACCESS. -  POWER DISTRIBUTION. -  LIGHTING. -  COMMUNICATIONS CABLING. -  FIRE ALARM SYSTEM. -  AS CONSTRUCTED DOCUMENTS. -  TEMPORARY GAMING SERVICES. -  ALL MINOR COMPONENTS AND INCIDENTAL WORKS NOT SPECIFICALLY REFERRED TO, HOWEVER NECESSARY TO COMPLETE THE ELECTRICAL SERVICES INSTALLATION SUCH THAT IT IS HANDED OVER COMPLETE, OPERATIONAL AND FIT FOR THE INTENDED USE. PRIOR TO COMMENCING WORK CONSULT SITE MANAGEMENT FOR ANY HAZARDOUS MATERIAL AND OR ASBESTOS REGISTERS AS WELL AS UNDERTAKE A THOROUGH  INSPECTION OF THE SITE TO IDENTIFY ANY POTENTIAL HAZARDOUS MATERIALS, ASBESTOS AND HEALTH OR SAFETY RISKS.  ADVISE THE CONTRACTOR OF ANY POTENTIAL HAZARDOUS MATERIALS, ASBESTOS AND HEALTH OR SAFETY RISKS IF IDENTIFIED AND DO NOT COMMENCE WORK UNTIL AN APPROPRIATE MANAGEMENT PLAN HAS BEEN DEVELOPED AND AGREED TO BY ALL PARTIES. SUPPLY ALL LABOUR, MATERIALS, EQUIPMENT, AND ALL OTHER ITEMS, WHETHER MENTIONED IN DETAIL OR NOT, REQUIRED FOR THE SATISFACTORY COMPLETION OF THE ELECTRICAL SERVICES INSTALLATION, LEAVING IN FULL WORKING ORDER TO THE SATISFACTION OF THE PROJECT MANAGER. ACCEPT FULL RESPONSIBILITY FOR LIASING, ARRANGING AND CO-ORDINATION OF ALL WORKS THAT HAVE AN EFFECT ON OR WILL BE AFFECTED BY THE ELECTRICAL SERVICES. REFER TO THE EQUIPMENT SCHEDULE FOR ADDITIONAL REQUIREMENTS. 2.  WORKMANSHIP ENSURE THAT THE ELECTRICAL WORK IS PERFORMED BY THE HOLDER OF A CURRENT ELECTRICAL SUB CONTRACTOR LICENSE AND THE SERVICES COVERED BY THE ACMA IS PERFORMED BY THE HOLDER OF THE APPROPRIATE CURRENT ACMA LICENSE.  ENSURE THE INSTALLATION AND ALL COMPONENTS, FIXTURES, FITTINGS, OUTLETS AND CABLES ARE SUPPLIED AND INSTALLED TO A HIGH STANDARD THROUGHOUT, AND INSTALLED IN A NEAT AND TRADESMAN LIKE MANNER, TO THE CURRENT INDUSTRY STANDARDS.  ENSURE ALL MATERIALS AND COMPONENTS OF A SIMILAR TYPE ARE OF THE SAME MANUFACTURER AND INSTALLED IN A UNIFORM MANNER. IT IS THE ELECTRICAL SUB CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT THE INSTALLATION IS FIT FOR PURPOSE AND IS PROVIDED AS A COMPLETE WORKING INSTALLATION.   IT IS THE ELECTRICAL SUB CONTRACTOR'S RESPONSIBILITY TO PROVIDE ALL COMPONENTS, FITTINGS, FIXTURES, SYSTEMS, PROGRAMMING ETC IRRESPECTIVE OF THE LEVEL DETAILED IN THE DOCUMENTS SUCH THAT THE INSTALLATION IS PROVIDED AS A COMPLETE WORKING INSTALLATION. CONCEAL ALL WIRING AND CONDUITS.   EXPOSED CABLING OR CONDUITS ARE GENERALLY NOT ACCEPTABLE.   IT IS NOTED THAT CHASING AND REINSTATEMENT WILL BE REQUIRED.  ENSURE ALL COMPONENTS, EQUIPMENT AND MATERIALS SUPPLIED ARE NEW, UNUSED, DESIGNED AND SELECTED TO ENSURE SATISFACTORY OPERATION UNDER VARYING ATMOSPHERIC, CLIMATIC, HUMID TROPICAL CONDITIONS WITHOUT DISTORTION AND DETERIORATION IN ANY PART AFFECTING EFFICIENCY AND RELIABILITY OF THE SYSTEMS.  DESIGN AND SELECT ALL EQUIPMENT TO PROVIDE THE NECESSARY SAFETY TO HUMAN LIFE AND PROPERTY DURING OPERATION AND MAINTENANCE WITH PARTICULAR ATTENTION GIVEN TO ELECTRICAL SAFETY AND SEGREGATION PRECAUTIONS. CHECK THE FINISHED PAINTWORK AROUND THE AREA OF EACH INSTALLATION AND TOUCH UP ALL DAMAGED PARTS AND FINISHES AFTER THE INSTALLATION OF THE ELECTRICAL SERVICES. ALL WORKS ARE TO BE CARRIED OUT IN ACCORDANCE WITH THE BUILDER'S PROGRAM.  ENSURE ALL FINAL LOCATIONS OF OUTLETS AND FITTINGS ARE CO-ORDINATED ONSITE WITH THE ARCHITECT AND ALL OTHER SERVICES, TO THE APPROVAL OF THE PROJECT MANAGER.   ALLOW TO CO-ORDINATE THE FINAL LOCATION OF ALL EQUIPMENT, FITTINGS, & OUTLETS, SUCH THAT THEY ARE INSTALLED IN ACCORDANCE WITH THE AS3000 RESTRICTED ZONES, AND ARE NOT COVERED INAPPROPRIATELY. ENSURE THAT ALL METAL SURFACES ARE SUITABLY PROTECTED AGAINST CORROSION, AND THAT ALL PLASTIC MATERIALS ARE UV STABILISED. PROVIDE ALL MATERIALS AS NEW, AND OF THE HIGHEST CLASS AVAILABLE FOR THEIR RESPECTIVE TYPES.  ENSURE ALL ASPECTS OF THE WORK ARE OF A HIGH STANDARD THROUGHOUT, AND INSTALLED IN A NEAT AND TRADESMAN LIKE MANNER, TO THE CURRENT INDUSTRY STANDARDS. 3.  STANDARDS IRRESPECTIVE OF INFORMATION CONTAINED IN THE ELECTRICAL SERVICES DOCUMENTS OR IN INSTRUCTIONS, IT IS THE ELECTRICAL SUB CONTRACTOR'S RESPONSIBILITY TO ENSURE ALL ELECTRICAL SERVICES WORKS ARE INSTALLED IN ACCORDANCE WITH THE REQUIREMENTS OF THE FOLLOWING.   REFER ANY DISCREPANCIES BETWEEN THE REQUIREMENTS OF THE FOLLOWING AND/OR THE ELECTRICAL SERVICES DOCUMENTS AND INSTRUCTIONS TO THE ARCHITECT FOR CLARIFICATION PRIOR TO THE PLACING OF ORDERS, FABRICATION OR INSTALLATION OF THE ITEMS/METHODS IN DISCREPANCY. -  NCC BUILDING CODE OF AUSTRALIA. -  ELECTRICITY ACT. -  ELECTRICAL SAFETY ACT. -  AS/NZS3000. -  AS3008. -  AS1670.1. -  WORKPLACE HEALTH AND SAFETY ACT. -  TELECOMMUNICATIONS ACT. -  ACMA REQUIREMENTS. 4.  AUTHORITIES ENSURE ALL OF THE ELECTRICAL SERVICES COMPLY WITH THE REQUIREMENTS OF ALL REGULATORY AUTHORITIES HAVING JURISDICTION OVER THE SITE INCLUDING BUT NOT LIMITED TO THE FOLLOWING: -  ACMA. -  LOCAL COUNCIL. -  LOCAL SUPPLY AUTHORITY. -  STATE GOVERNMENT DEPARTMENT OF ENVIRONMENT AND HERITAGE. -  QLD GOVERNMENT, DIVISION OF WORKPLACE, HEALTH AND SAFETY. -  QLD FIRE AND EMERGENCY SERVICES.
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5.  CABLES UNLESS OTHERWISE SPECIFIED, INSTALL AND TERMINATE CABLES IN ACCORDANCE WITH THE MANUFACTURERS' RECOMMENDATIONS. DETERMINE THE FINAL ROUTES TO SUIT THE BUILDING STRUCTURE AND SITE CONDITIONS.   UNLESS NOTED OTHERWISE, PROVIDE ALL 240 VOLT POWER AND LIGHTING WIRING AS 2.5mm[2] TWIN & EARTH STRANDED COPPER CONDUCTORS, PVC INSULATED 0.6/1kV V75 GRADE TO AS3174, PROTECTED BY A 20 AMP CIRCUIT BREAKER.  ALL CONDUIT AND FITTINGS TO BE RIGID UPVC TO AS2053, UNLESS NOTED OTHERWISE. 6.  POWER DISTRIBUTION THE POWER DISTRIBUTION COMPONENT OF THIS CONTRACT INCLUDES THE PROVISION OF A NEW DISTRIBUTION BOARDS DB-B AND DB-C SUPPLIED VIA NEW 4 CORE 70MM[2] Cu XLPE SUBMAINS PROTECTED BY NEW 160 AMP THREE PHASE CIRCUIT BREAKERS IN THE MSB.   ALL OF THE EXISTING SWITCHBOARDS, CIRCUITS, CABLING AND OUTLETS THAT BECOME REDUNDANT ARE TO BE REMOVED.   THE EXISTING CIRCUITS THAT REMAIN ARE TO BE RECONNECTED TO THE NEW SWITCHBOARDS WITH NEW SWITCHGEAR AND CONTROLS. ANY INTERRUPTION TO THE POWER SUPPLY TO ANY SERVICES OUTSIDE OF THE AREA OF WORKS MUST BE RESTRICTED TO OUTSIDE OF THE CLUBS OPERATING HOURS AND MUST BE ADVISED TO THE OPERATOR IN WRITING TWO WEEKS PRIOR. THE POWER DISTRIBUTION COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO THE FOLLOWING EXTENT OF WORK: -  POWER DISTRIBUTION. -  SWITCHBOARDS. -  SUBMAINS. -  CABLE ACCESS WAYS. -  CIRCUITS. -  ISOLATORS AND OUTLETS. -  TESTING AND COMMISSIONING. -  REMOVAL OF ALL EXISTING REDUNDANT SERVICES. -  RECONNECTION OF ALL EXISTING SERVICES THAT REMAIN. REFER TO THE DISTRIBUTION BOARD SCHEDULES FOR ADDITIONAL REQUIREMENTS AND CIRCUIT DETAILS. PROVIDE TEMPORARY POWER SUPPLIES TO ALLOW 1/3 OF THE EXISTING GAMING MACHINES TO REMAIN OPERATIONAL WHILST THE REMAINING ARE REMOVED TO ALLOW A PORTION OF THE NEW WORKS TO BE CONSTRUCTED.   THE EXISTING POWER INSTALLATION CAN BE UTILISED IF APPROPRIATE TO FACILITATE THE SUPPLY TO THE TEMPORARY GAMING MACHINES.     ONCE THE FIRST PORTION OF THE NEW WORKS IS COMPLETE AND THE GAMING MACHINES ARE OPERATIONAL REMOVE THE TEMPORARY SERVICES TO FACILITATE THE COMPLETION OF THE NEW WORKS.    THE LOCATION OF THE EXISTING GAMING MACHINES TO TEMPORARILY BE  KEPT  OPERATIONAL WILL BE CONFIRMED ON SITE. 7.  LIGHTING ALL OF THE LIGHT FITTINGS, LAMPS AND ACCESSORIES ARE TO BE PROVIDED AS PART OF THIS CONTRACT.  THE LIGHTING COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO THE FOLLOWING EXTENT OF WORK: -  LIGHTING. -  LIGHT FITTINGS AND ACCESSORIES. -  EMERGENCY AND EXIT LIGHTING. -  EARTHING OF THE LIGHTING INSTALLATION. -  LIGHTING CONTROL. -  PHILIPS DYNALITE LIGHTING CONTROL SYSTEM. -  LIGHTING SUBCIRCUITS. -  TESTING AND COMMISSIONING. -  RECONNECTION OF THE EXISTING LIGHTING THAT REMAINS. -  REMOVAL OF ALL EXISTING REDUNDANT LIGHTING SERVICES. PROVIDE TEMPORARY POWER SUPPLIES TO ALLOW 1/3 OF THE EXISTING GAMING MACHINE ROOM LIGHTING TO REMAIN OPERATIONAL WHILST THE REMAINING ARE REMOVED TO ALLOW A PORTION OF THE NEW WORKS TO BE CONSTRUCTED.   THE EXISTING POWER INSTALLATION CAN BE UTILISED IF APPROPRIATE TO FACILITATE THE SUPPLY TO THE TEMPORARY LIGHTING.     ONCE THE FIRST PORTION OF THE NEW WORKS IS COMPLETE AND THE GAMING MACHINES ARE OPERATIONAL REMOVE THE TEMPORARY SERVICES TO FACILITATE THE COMPLETION OF THE NEW WORKS.    THE LOCATION OF THE EXISTING GAMING MACHINES TO TEMPORARILY BE  KEPT  OPERATIONAL WILL BE CONFIRMED ON SITE. PROVIDE A SINGLE POINT EMERGENCY LIGHTING SYSTEM THAT COMPLIES WITH THE LATEST ISSUE OF ALL PARTS AS2293 AND THE RELEVANT PARTS OF THE NCC BCA.   INSTALL EMERGENCY LIGHT FITTINGS NOMINATED AS MAINTAINED WITH THE LAMP PERMANENTLY ON SUPPLIED VIA AN UNSWITCHED ACTIVE MAINS SUPPLY WHEN THE MAINS SUPPLY IS AVAILABLE.   WHEN THE MAINS SUPPLY IS NOT AVAILABLE, THE LAMP IS TO REMAIN ON SUPPLIED BY THE EMERGENCY PACK.   SINGLE LAMP MAINTAINED EMERGENCY LIGHTS ARE NOT SWITCHED WITH THE LOCAL GENERAL AREA LIGHTING.   (THE LAMP IS ALWAYS ON.) INSTALL EMERGENCY LIGHT FITTINGS NOMINATED AS NON-MAINTAINED AS FOLLOWS: -  IF THE FITTING IS NOT BEING SWITCHED, THE LAMP IS TO REMAIN OFF WHEN THE MAINS SUPPLY IS AVAILABLE.   WHEN THE MAINS SUPPLY IS NOT AVAILABLE THE LAMP IS TO BE SWITCHED ON SUPPLIED BY THE EMERGENCY PACK.   UNSWITCHED SINGLE LAMP NON-MAINTAINED EMERGENCY LIGHTS ARE NOT SWITCHED WITH THE LOCAL GENERAL AREA LIGHTING.   (THE LAMP IS ON ONLY WHEN THE MAINS SUPPLY IS NOT AVAILABLE.) -  IF THE FITTING IS BEING SWITCHED, THE LAMP IS TO BE SUPPLIED AND CONTROLLED WITH THE LOCAL GENERAL AREA LIGHTING WHEN THE MAINS SUPPLY IS AVAILABLE.   WHEN THE MAINS SUPPLY IS NOT AVAILABLE THE LAMP IS TO BE SWITCHED ON, SUPPLIED BY THE EMERGENCY PACK. (THE LAMP IS ON WHEN TURNED ON WITH THE LOCAL GENERAL LIGHTING OR THE MAIN SUPPLY IS NOT AVAILABLE.) INSTALL EMERGENCY LIGHTS SUCH THAT THE STATUS INDICATOR L.E.D. IS CLEARLY VISIBLE AND THE TEST BUTTONS ARE READILY ACCESSIBLE.  LABEL EACH CIRCUIT BREAKER WHICH CONTROLS THE UNSWITCHED ACTIVE TO EXIT LIGHTS WITH A LABEL FIXED ADJACENT; ENGRAVED PLASTIC LAMINATE, GREEN BACKGROUND WITH WHITE CHARACTERS:- WARNING INTERRUPTING SUPPLY WILL DISCHARGE EMERGENCY LIGHTING BATTERIES PROVIDE WRITTEN EVIDENCE OF THE INITIAL COMMISSIONING AND TESTING AND TESTING FOR THE DURATION OF THE MAINTENANCE PERIOD IN ACCORDANCE WITH AS 2293.2. THIS EVIDENCE IS TO BE IN THE FORM OF A LOG BOOK SIMILAR TO THE GENERAL LIGHTING SERVICE PTY LTD "EMERGENCY LIGHTING MAINTENANCE LOG BOOK AND MANUAL" WHICH IS TO BE PROVIDED BY THE ELECTRICAL SUB-CONTRACTOR AND HAVE ALL ENTRIES FULLY COMPLETED AND BE PRESENTED FOR INSPECTION AT PRACTICAL COMPLETION.  THE LOG BOOK IS TO BE RETAINED BY THE ELECTRICAL SUB-CONTRACTOR FOR THE DURATION OF THE MAINTENANCE PERIOD, AND THE SIX MONTHLY TEST AND MAINTENANCE RESULTS ENTERED. THE LOG BOOK IS TO BE PRESENTED FOR APPROVAL AT FINAL COMPLETION (EXPIRY OF THE MAINTENANCE PERIOD) AND WILL BE FORWARDED TO THE OPERATOR FOR THEIR USE. PROVIDE MAINTENANCE OF THE EMERGENCY AND EXIT LIGHTING INSTALLATION INCLUDING RECORDS IN ACCORDANCE WITH THE LATEST ISSUE OF ALL PARTS AS2293 AND THE RELEVANT PARTS OF THE NCC BCA.  PROVIDE THE EMERGENCY LIGHTING SYSTEM WITH A SUPPLY SENSING AND TESTING FACILITY IN ACCORDANCE WITH AS 2293.1.
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8.  COMMUNICATIONS CABLING THE COMMUNICATIONS CABLING COMPONENT OF THIS CONTRACT INCLUDES THE RELOCATION / REPLACEMENT OF ALL OF THE EXISTING COMMUNICATIONS CABLING TO FACILITATE THE REMOVAL OF THE EXISTING OFFICES AND CREATION OF A NEW OFFICE AND THE RENOVATION OF THE GAMING ROOM. ANY INTERRUPTION TO THE CLUBS COMMUNICATIONS SERVICES OUTSIDE OF THE AREA OF WORKS MUST BE RESTRICTED TO OUTSIDE OF THE CLUBS OPERATING HOURS AND MUST BE ADVISED TO THE OPERATOR IN WRITING TWO WEEKS PRIOR. TAKE POSSESSION OF DUPLEX FIBRE CABLE AND INTERCONNECT EACH OF THE BANKS OF GAMING MACHINES AND RETURN THE END TO THE NEW GAMING COMMUNICATIONS RACK CR-B.   THE DUPLEX FIBRE CABLE WILL BE SUPPLIED AND TERMINATED BY THE GAMING MONITORING COMPANY. REPLACE ALL OF THE EXISTING POS / COMMUNICATIONS CABLING THROUGHOUT THE CLUB THAT WAS SUPPLIED FROM EH EXISTING OFFICE RACK THAT BECOMES REDUNDANT WITH NEW CAT 6 CABLING RUN TO THE NEW COMMUNICATIONS RACK CR-A. UNDERTAKE A COMPREHENSIVE AUDIT OF THE EXISTING COMMUNICATIONS CABLING AND PROVIDE A WRITTEN REPORT PRIOR TO CONSTRUCTION COMMENCING IDENTIFYING THE FOLLOWING FOR ALL COMMUNICATIONS CABLES INCLUDING TELEPHONE AND DATA CABLES: -  THE FULL ROUTE OF ALL CABLES. -  THE STATUS OF EACH CABLE (IT USE, UNUSED / SPARE OR REDUNDANT). -  THE TYPE OF EACH CABLE. -  THE SOURCE AND DESTINATION OF EACH CABLE. -  IF THE CABLE WILL BE REMOVED AS PART OF THE PROPOSED WORKS. THE COMMUNICATIONS CABLING COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO THE FOLLOWING EXTENT OF WORK: -  LOCATION AND EXTENSION OF THE EXISTING LEADIN SERVICES THAT ARE EFFECTED BY THE PROPOSED WORKS. -  A LINK (EQUAL TO THE EXISTING LINK) FROM THE LEADIN SERVICE EQUIPMENT TO THE NEW COMMUNICATIONS RACK CR-A. -  NEW COMMUNICATIONS RACK CR-A. -  NEW GAMING RACK CR-B. -  NEW SECURITY RACK CR-B. -  NEW TAB RACK CR-T. -  PATCH PANELS AS NECESSARY. -  CAT 6 COMMUNICATIONS OUTLETS AND CABLING. -  CAT 6 TAB OUTLETS AND CABLING. -  CAT 6 GAMING OUTLETS AND CABLING. -  CAT 6 CCTV OUTLETS AND CABLING. -  INSTALLATION OF GAMING DUPLEX FIBRE CABLING. -  AUDIT. -  CABLE ACCESS WAYS. -  TESTING AND COMMISSIONING. -  REMOVAL OF ALL EXISTING COMMUNICATIONS CABLING MADE REDUNDANT BY THE WORKS. PROVIDE TEMPORARY COMMUNICATIONS CABLING, GAMING AND CCTV CABLING TO ALLOW 1/3 OF THE EXISTING GAMING MACHINES TO REMAIN OPERATIONAL WHILST THE REMAINING ARE REMOVED TO ALLOW A PORTION OF THE NEW WORKS TO BE CONSTRUCTED.   THE EXISTING INSTALLATION CAN BE UTILISED IF APPROPRIATE TO FACILITATE THE OPERATION OF THE TEMPORARY GAMING MACHINES.     ONCE THE FIRST PORTION OF THE NEW WORKS IS COMPLETE AND THE GAMING MACHINES ARE OPERATIONAL REMOVE THE TEMPORARY SERVICES TO FACILITATE THE COMPLETION OF THE NEW WORKS.    THE LOCATION OF THE EXISTING GAMING MACHINES TO TEMPORARILY BE KEPT  OPERATIONAL WILL BE CONFIRMED ON SITE. PROVIDE 30 CAT 6 OUTLETS CABLED TO DEDICATED CAT 6 PATCH PANELS IN CR-C FOR USE BY THE CCTV CONTRACTOR.    THE POSITION OF THE OUTLETS WILL BE CONFIRMED ON SITE. 9.  FIRE ALARM SYSTEM THE FIRE ALARM SYSTEM  COMPONENT OF THIS CONTRACT INCLUDES NEW AS1670.1 COMPLIANT DETECTION AND ALARM SERVICES THROUGHOUT THE AREA OF THE WORKS.   THE EXISTING FIP IS TO BE RETAINED AND UPGRADED AS NECESSARY TO FACILITATE THE CHANGES AND ADDITIONS.   REPLACE THE FIP ZONE INDICATION PLAN.   ALL OF THE EXISTING SPEAKERS, DETECTORS, AND CABLING THAT BECOME REDUNDANT ARE TO BE REMOVED.  ANY INTERRUPTION TO THE FIRE ALARM SYSTEM TO ANY SERVICES OUTSIDE OF THE AREA OF WORKS MUST BE RESTRICTED TO OUTSIDE OF THE CLUBS OPERATING HOURS AND MUST BE ADVISED TO THE OPERATOR IN WRITING TWO WEEKS PRIOR. THE FIRE ALARM SYSTEM COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO THE FOLLOWING EXTENT OF WORK: -  UPGRADING THE EXISTING FIP. -  NEW EXTERNAL VISUAL INDICATOR. -  DETECTORS AND SPEAKERS. -  CABLE ACCESS WAYS. -  CABLING. -  TESTING AND COMMISSIONING. -  REMOVAL OF ALL EXISTING REDUNDANT SERVICES. -  RECONNECTION OF ALL EXISTING SERVICES THAT REMAIN. PROVIDE TEMPORARY FIRE ALARM SERVICES TO ALLOW 1/3 OF THE EXISTING GAMING MACHINES TO REMAIN OPERATIONAL WHILST THE REMAINING ARE REMOVED TO ALLOW A PORTION OF THE NEW WORKS TO BE CONSTRUCTED.   THE EXISTING FIRE ALARM SERVICES CAN BE UTILISED IF APPROPRIATE TO FACILITATE THE OPERATION OF THE TEMPORARY GAMING MACHINES.     ONCE THE FIRST PORTION OF THE NEW WORKS IS COMPLETE AND THE GAMING MACHINES ARE OPERATIONAL REMOVE THE TEMPORARY SERVICES TO FACILITATE THE COMPLETION OF THE NEW WORKS.    THE LOCATION OF THE EXISTING GAMING MACHINES TO TEMPORARILY BE KEPT  OPERATIONAL WILL BE CONFIRMED ON SITE.

AutoCAD SHX Text
10.  ABBREVIATIONS A    -  AMP CURRENT RATING AB   -  MOUNT ABOVE BENCH. AFFL -  ABOVE FINISHED FLOOR LEVEL. BB   -  MOUNT BELOW BENCH. BH   -  MOUNT ON BULKHEAD. CEIL -  MOUNT ON CEILING. CS   -  MOUNT WITHIN CEILING SPACE. C/W  -  COMPLETE WITH. DW   -  DISHWASHER. HP   -  HOT PLATE. MCB  -  MINIATURE CIRCUIT BREAKER. MSB  -  MAIN SWITCHBOARD. MSSB -  MECHANICAL SERVICES SWITCHBOARD. MW   -  MICROWAVE. N    -  NEON / LED INDICATOR WHEN ON. NTS  -  NOT TO SCALE. OV   -  OVEN. QDC  -  QUEENSLAND DEVELOPMENT CODE. RCBO -  CIRCUIT BREAKER C/W AN INTEGRAL 30mA RESIDUAL CURRENT DEVICE. RCD  -  CIRCUIT PROTECTED VIA A 30mA RESIDUAL CURRENT DEVICE. REF  -  REFRIGERATOR. UNO  -  UNLESS NOTED OTHERWISE. WP   -  WEATHERPROOF TO IP56 UNO. 500  -  NUMBER DENOTES MOUNTING HEIGHT AFFL.
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